MEMORANDUM OF UNDERSTANDING
University of California, San Francisco – Comprehensive Parnassus Heights Plan
This MEMORANDUM OF UNDERSTANDING (this “MOU” or “Agreement”) dated
as of January 22, 2021, is made by and between the City and County of San Francisco, a
municipal corporation (the “City”), acting by and through its Planning Department, Municipal
Transportation Authority, and Mayor’s Office of Economic and Workforce Development, and
the Regents of the University of California, on behalf of its San Francisco campus (“UCSF”)
(collectively, the “Parties,” and each a “Party”) in connection with UCSF’s implementation of
the Comprehensive Parnassus Heights Plan (the “CPHP” or “Project”) at its oldest and largest
campus, which includes the UCSF Helen Diller Medical Center Program at Parnassus Heights.
RECITALS
A.
The Parties acknowledge that UCSF is a recognized leader in the regional health
care system by providing highly specialized health care, with acclaimed faculty physicians, and
multi-disciplinary teams of psychologists, nurses, pharmacists, dentists, social workers, and
physical therapists who are leading in comprehensive and compassionate patient care, pioneering
research, training the next generation of leaders, and shaping public policy to advance mental
and physical health. The Parties acknowledge UCSF’s longstanding commitment to diversity and
reducing health disparities through discovery, policy, advocacy, and community partnerships.
UCSF is dedicated to advancing mental and physical health across the lifespan for the people of
the Bay Area and northern California. UCSF has ongoing agreements with the City and other
partners in the City to implement a variety of mental health programs including, supportive
housing programs; emergency psychiatric services and Level 1 trauma care; HIV prevention,
mental health, and substance abuse services; infant, child and adolescent psychiatry; and
substance abuse and addiction therapy, for the benefit of a diverse patient population.
B.
UCSF affirms its continued partnerships with the City in response to the COVID19 pandemic through its COVID Community Public Health Initiative and ongoing pandemic
response efforts in key areas, including strategic testing, contact tracing, and safe campus reopening.
C.
The Parties acknowledge UCSF’s commitment to address healthcare priorities
that serve diverse populations and advance healthcare and health equity through its efforts with
the Anchor Institution Initiative, the UCSF Center for Vulnerable Populations, the launch of the
Partnership for Research in Implementation Science for Equity Center, and other programs.
D.
The City recognizes the significant contributions UCSF makes by providing
world-class care at Zuckerberg San Francisco General Hospital and Trauma Center (“ZSFG”), a
historic partnership that began in 1873 and recently included the collaboration to build a new
UCSF research facility at ZSFG. The City further recognizes the major economic impact that
UCSF has on the neighborhood, City, and Bay Area regional communities, including providing
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approximately $273.5 million annually in uncompensated care and charity health care for
patients, and supports UCSF’s current efforts to responsibly plan for its future needs. As the
second-largest employer in the City and the fourth largest in the Bay Area, UCSF’s estimated
economic output in the nine-county region was nearly $9 billion, according to its last economic
impact report in 2016.
E.
State law requires hospital facilities to comply with seismic safety building
standards as defined by the Office of Statewide Health Planning and Development (“ OSHPD”).
In order to comply with these standards, Moffitt Hospital must be structurally retrofitted or
decommissioned as an inpatient facility by 2030. UCSF seeks to reimagine and create a 21st
century health sciences campus that will aesthetically complement, and be fully integrated into
the surrounding neighborhood and natural beauty of the Mount Sutro Reserve, keep pace with
the growing health care needs of the City with a new hospital, and better serve its public mission
through new, contemporary facilities that leverage the advantage of connecting world-class
scientific research and health sciences education to patient care.
F.
UCSF is part of the University of California, a constitutionally created entity of
the State of California, with “full powers of organization and government” (Cal. Const. Art. IX,
Section 9).
G.
The UCSF Parnassus Heights campus site comprises approximately 107 acres of
land located in the Inner Sunset mixed-use neighborhood and adjacent to the Haight Ashbury,
Cole Valley and Forest Knolls neighborhoods in the City (the “Campus”). UCSF’s facilities are
concentrated at the north end of the Campus, where Moffitt and Long hospitals, five professional
programs, clinics, research, housing, parking, and other support uses are located. The physical
core of the Campus is located along Parnassus Avenue, which extends east-west, bisecting this
portion of the Campus. The Campus is located south of Golden Gate Park, and is bounded in the
north by Irving Street which includes the SFMTA N-Judah line. The 61-acre Mount Sutro Open
Space Reserve (the “Reserve”) occupies the central and southern portion of the Campus. The
Aldea Housing complex is located in the southeast portion of the Campus adjacent to the
Reserve.
H.
In 2018, UCSF began a planning process to create a new vision for the Campus,
which involved engagement with various campus and community stakeholders, including the
City, to develop the CPHP. UCSF established a Community Working Group and an Advisory
Committee that met between October 2018 and June 2020 to solicit public input on the Project,
including meetings, open houses, walking tours, town halls, and other workshops. In 2019,
UCSF published a Community Ideas Report that summarized the ideas and feedback received
during the community outreach process.
I.
The CPHP provides for the development of approximately 2.90 million gross
square feet (“gsf”) of new building space. The net increase in building space at the Campus
under the CPHP would be approximately 2.04 million gsf, when accounting for demolition that
was approved under the 2014 Long Range Development Plan (“LRDP”) but yet not
implemented, and potential additional building demolition that would occur under the CPHP.
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The CPHP includes an “Initial Phase” that comprises: (1) Irving Street Arrival improvements,
(2) Research and Academic Building, (3) New Hospital, and (4) initial Aldea Housing
Densification, and as well as other Initial Phase improvements. The Initial Phase would account
for approximately 1.43 million gsf of new building development, and is anticipated to be
completed by approximately year 2030. Beyond the Initial Phase, the “ Future Phase”
encompasses the remaining approximately 1.47 million gsf of new building development
described in the CPHP envisioned for completion by the horizon year of 2050.
J.
Approval of the Project by the Board of Regents would comprise an amendment
to the adopted 2014 LRDP. The Board of Regents has the responsibility for considering the
LRDP amendment. If the LRDP amendment to incorporate the CPHP is approved, it would be
used to guide the development of the Campus through the next 30 years.
K.
In 1976, the Board of Regents adopted a resolution to address potential impacts
associated with development of the Parnassus Heights campus site, the Regents designated the
Mount Sutro Open Space Reserve as a permanent open space; adopted a limit on the amount of
built space of 3.55 million gsf, commonly referred to as the “space ceiling,” within the newly
designated campus site boundaries among other actions taken. At that time, the space ceiling
applied to all building space, but excluded residential uses in UCSF buildings on Third, Fourth,
Fifth, and Parnassus Avenues and Kirkham and Irving Streets. The 2014 LRDP revised the
Regents’ Resolution to exclude other residential square footage within the campus site from the
space ceiling (i.e., Aldea Housing and University House). The 2014 LRDP identified strategies to
reduce the space ceiling overage over the life of the 2014 LRDP. Project approval of the space
ceiling increase by the Board of Regents allows UCSF to create modern healthcare facilities at
the Campus, reflecting the growing needs of the region.
L.
On January 16, 2020, Mayor London Breed, along with then Board of Supervisor
President Norman Yee and Supervisor Dean Preston, sent a letter to UCSF Chancellor Sam
Hawgood indicating a desire to engage UCSF in creating an MOU to address issues related to the
Project, including additional stakeholder engagement to solicit public input. On January 27,
2020, Chancellor Sam Hawgood sent a letter in response and acknowledged UCSF’s
commitment to ongoing engagement with the community and the City.
M.
The Parties acknowledge the Memorandum of Understanding entered into by the
Parties on February 17, 1987 regarding the coordination of UCSF planning activities citywide
(“1987 MOU”). The Parties further acknowledge that the 1987 MOU remains in effect and the
scope of this Agreement is limited to the Parties’ collaboration regarding the Project.
N.
In the fall and winter of 2020, the City hosted and conducted public meetings and
outreach to directly solicit input regarding this MOU, which included expanding on and refining
the community investment concepts UCSF presented from its CPHP community process that
culminated in June 2020.
O.
The Parties enter into this MOU to recognize their mutual interests and goals;
address community concerns expressed during the extensive community input process with
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respect to the CPHP; and to advance investment in UCSF’s facilities and programs in research,
patient care, education, and community service while improving the aesthetic and functional
design of the campus environment.
P.
The Parties acknowledge that UCSF and the City voluntarily agree to enter into
this Agreement. The community investments contained herein are in addition to the Project’s
Mitigation Monitoring and Reporting Program (“MMRP”) required under the California
Environmental Quality Act (“CEQA”) and are not part of the CEQA process related to the
Project.
AGREEMENT
NOW, THEREFORE, for the mutual promises set forth in this Agreement, and for other
good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged
and agreed, the Parties agree as follows:
I.

RECITALS; EFFECTIVE DATE

The Parties agree that the above Recitals are true and correct, and incorporate the Recitals
into this Agreement. This Agreement will become effective on the date (the “Effective Date”)
that it is executed and delivered by both Parties, following the necessary Project approvals.
II.

COORDINATION TO IMPLEMENT THE PROJECT
A.

General UCSF - City Coordination.

1.
The City acknowledges that this MOU applies to the Project and any
implementing projects of the CPHP, including the Helen Diller Hospital (the “New Hospital”).
UCSF staff and City staff, through the City’s Planning Department, will meet annually through
completion of the Project or 30 years following approval of the CPHP, whichever occurs first.
The City’s Planning Department will invite and coordinate with relev ant City agencies, including
but not limited to the San Francisco Municipal Transportation Agency (“SFMTA”). Such
meetings will be used to review:
(a)
Implementation of the Project, compliance with this MOU by both Parties,
and progress toward meeting the commitments herein;
(b)
UCSF’s long-range development plan and ongoing development, projects,
transportation and housing programs, including progress toward implementing the Project and
any new or pending major proposals to amend the LRDP; and
(c)
The City’s long-range development, transit and infrastructure plans, and
projects of relevance to the Project.
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2.
In an effort to efficiently review and process any permits for the Project, the City
will refer such matters to the City’s Infrastructure Task Force or to the City department
responsible for review and issuance of the permit. City Planning, SFMTA, Office of Economic
and Workforce Development (“OEWD”), and Mayor’s Office of Housing and Community
Development (“MOHCD”) will also create a working group, with a single contact person from
each department, responsible for meeting and reviewing requests from UCSF that relate to the
Project (the “Parnassus Work Group”). The Parnassus Work Group will meet periodically to
ensure that all matters relating to this MOU are coordinated and efficiently prosecuted to
completion.
3.
Key Contacts. UCSF and the City each will assign designated key contacts (i.e.,
manager, employee, or other agent with management level authority) and key staff members who
will meet, collaborate and negotiate diligently in good faith on its behalf in implementing this
MOU.
(a)
The City’s initial designated key contacts are Joshua Switzky of the City’s
Planning Department, and Sarah Jones of SFMTA and Jon Lau of the OEWD.
(b)
UCSF’s initial designated key contacts are Alicia Murasaki, UCSF Real
Estate, and Lily Wong, UCSF Community and Government Relations.
(c)
Designated key contacts may be changed by notice given in accordance
with the Notices provision of this Agreement.
4.
Recommendations. In addition to the annual meeting described in Section II.A.1
of this Agreement, either Party may choose to advise the other in writing on any matters
concerning master planning, construction and infrastructure, including suggestions for
amendments to such plans or projects. The receiving Party will make a good faith effort to
respond to the other Party regarding said recommendations in writing.
5.
Design. UCSF will provide the City, through the Planning Department, the
opportunity to preview the design and site plan of a new project under the CPHP that exceeds
100,000 gross square feet of total building space and abuts the City right-of-way, including but
not limited to the New Hospital, prior to the conclusion of the schematic design process. Upon
mutual agreement of the Parties, other major capital projects that do not meet the above criteria,
will be made available for preview by the City. The City and other relevant City agencies,
including but not limited to the SFMTA, may share concerns regarding relevant design or
performance guidelines, standards and policies of the City. UCSF will make a good faith effort
to respond, and address concerns raised by the City, in writing.
6.
Planning Commission Briefings. At the City’s Planning Director’s request, UCSF
will provide one annual informational briefing to update the City Planning Commission on the
Project.
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7.
Annual Report. UCSF will provide an annual written report to the City’s Planning
Director regarding the status of all MOU commitments, including but not limited to : (a) status of
major construction projects completed, underway, or pending; (b) the Housing Contribution
including the number of UC Affordable Units located at each project site, the unit type, and the
associated AMI level and rent of each UC Affordable Unit, and upon further request, the City
may review additional reasonable information related to the distribution and occupancy of the
UC Affordable Units (c) data related to travel patterns of UCSF’s populations, including mode
share, transit use by provider, parking utilization, shuttle ridership, and existing transportation
demand management (“TDM”) programs that are regularly evaluated to identify new and/or
improved TDM strategies; and (d) available data regarding population growth as it becomes
available for future CPHP projects. The first annual report will be provided to the City within
ninety (90) days following the anniversary date of the Effective Date, and subsequent annual
reports before the end of each calendar year. Each annual report will be a public document,
posted on UCSF’s and the Planning Department’s websites.
B.

Community and Small Business Engagement.

1.
UCSF will conduct community engagement meetings for the general public and
interested stakeholders regarding the Project at least once per year. Such community meetings
will focus on providing Project-related updates and soliciting feedback from the community. The
community engagement commitments in this Section are in addition to any statutorily required
public process pursuant to CEQA, for the Project.
2.
UCSF will strive to ensure that its engagement herein, including any community
advisory bodies or committees composed of members of the public, includes a diverse
population representative of the socio-economic, cultural and racial diversity of both the
surrounding neighborhoods and the City at large.
3.
During the Initial Phase of the CPHP and until the New Hospital is complete,
UCSF will continue to explore opportunities to convene community stakeholders and the City
regarding the design and development of the New Hospital.
4.
UCSF will make information about the Project readily accessible to the public
through online platforms, including but not limited to, the UCSF website, electronic newsletters,
or other digital platforms, which will include an option for the public to contact UCSF with
questions or comments.
In 2019, UCSF launched the Anchor Institution Initiative in which UCSF pledges
to leverage its business operations to advance economic security and opportunity in underresourced communities to expressly aid in improving health equity. The goal of the Anchor
Institution Initiative is to collaborate with community partners in the San Francisco Bay Area by
leveraging UCSF’s workforce development, procurement and community investment resources.
The Anchor Institution Initiative plan includes an initial three-year build that focuses on four
strategic areas: workforce development, procurement, community investment, and creation of an
anchor office to manage the work, track the outcomes, and engage internal and external
5.
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stakeholders. UCSF has committed to increase its spend with small, local and diverse businesses
by at least fifty (50) percent by 2024. In addition to this effort, UCSF commits to increase its
support local, small and diverse businesses in the City by hosting targeted supplier diversity
events and launching seasonal campaigns, such as “UCSF Shop Local” to promote businesses in
the Campus vicinity, including but not limited to the Inner Sunset, Haight-Ashbury and Cole
Valley merchants. UCSF will meet annually with MOED to investigate potential partnering with
respect to these business promotion activities and to determine ways in which the parties can
collaborate and collectively build upon their respective efforts.
III.

PROJECT IMPROVEMENTS AND INVESTMENTS BY UCSF
A.

Community Workforce.

1.
UCSF has a longstanding commitment to workforce development programming
and employment pipelines for under-resourced populations. Through the Anchor Institution
Initiative, UCSF remains committed to strengthening employment opportunities for San
Francisco youth through education and internship opportunities. The commitments set forth in
this MOU are in addition to the robust efforts underway.

The Parties share a mutual commitment to advance equity, invest in the growth
2.
and development of the City’s workforce and continue to create employment training
opportunities through a work-based learning program and provide classroom and paid work
experience to low-income San Franciscans seeking entry-level employment opportunities in the
health and life sciences sectors through UCSF’s flagship workforce development program,
Excellence through Community Engagement and Learning (“EXCEL”).
3.
UCSF agrees to align the Anchor Institution Initiative and existing workforce
development efforts and allocate financial resources to the following initiatives during the Initial
Phase of the CPHP:

(a)
Evaluate expansion of the EXCEL program to accommodate
approximately forty-five (45) program participants annually. Representatives from UCSF and
OEWD will meet within one year of the Effective Date to discuss this evaluation and intended
program expansion.
(b)
internship wages.

Help to develop and participate in a consistent funding source for EXCEL

(c)
Launch new training programs, within two years of the Effective Date,
that expands workforce development to possibly include the following job classifications:
Janitorial, Sterile Processing, Medical Assistant, Psychiatric Technician, Patient Safety
Attendant, Tech and IT Support and Clinical Research Coordinator.
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(d)
Partner with the City to implement upskill training for graduates of
EXCEL programs (e.g., Medical Administrative Assistant to Medical Coding, Sterile Processing,
etc.).
(e)
Collaborate with the City to improve the effectiveness of OEWD program
reporting, training curriculum feedback, participation in hiring fairs, and donations of surplus
equipment for use in training programs.
(f)
Within two years of the Effective Date, the Parties will meet to negotiate a
first source hiring agreement that establishes a first source hiring goal of 30% for UCSF
Parnassus Heights operations. The purpose of this agreement will be for the Parties to make a
good faith effort to fill 30% of certain available entry level positions with referrals from the
City’s Workforce Development System and its Health Care Academy and similar UCSF job
training programs for disadvantaged individuals, for the Initial Phase of the Project. Qualifying
positions can be vocational jobs, non-clerical/clerical, long and short term temporary
assignments and internship/externship opportunities. Any agreement will be subject to and in
accordance with University of California and UCSF policies and collective bargaining unit
agreements, including but not limited to Regents Policy 5402, and UCSF’s obligations as set
forth by the Office of Federal Contract Compliance Programs. On or before the start of the
Future Phase, the parties will negotiate in good faith to extend this first source hiring agreement,
with such terms as the parties wish to keep and to change, with respect to operations for facilities
to be constructed in the Future Phase.
The UCSF Office of Community & Government Relations has general oversight
of its hiring program through the management of UCSF’s Community Construction Outreach
Program (“CCOP”). The CCOP is charged with ensuring that San Francisco resident workers
are made aware of employment opportunities, and are fairly and equitably considered for hire at
the time job opportunities become available. Throughout the Project, UCSF will make a good
faith effort to reach a hiring goal of at least 30% of total construction hours to be performed by
qualified San Francisco resident tradespersons. UCSF’s intent in adopting this goal is to
strengthen the economic opportunities it provides to the community, increase employment
opportunities for San Francisco residents and engage local unions in innovative partnerships.
Accordingly, UCSF will require the Project’s prime contractor and all subcontractors to make a
good faith effort to assist UCSF in reaching the 30% goal. Following the Initial Phase, the
Parties acknowledge that the 30% hiring goal may change to reflect future goals and the then
availability of local workers. The Parties will work together in good faith so that the Project
goals are consistent with other development projects in San Francisco and other University of
California projects in California. UCSF commits to make a good faith effort to:
4.

(a)
Extend the CCOP/OEWD-CityBuild partnership, where possible under
UCSF contracting requirements, for the Initial Phase of the Project.
(b)
In partnership with the City, UCSF will enter into a workforce
development agreement (“Workforce Development Agreement”), similar in structure and
intent to the ZSFG/UCSF agreement, focused on pre-apprentice training and supportive services
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specific to local hire construction opportunities emerging from the Project consistent with a
mutually agreed upon budget. Representatives from UCSF and OEWD will meet to discuss and
finalize the Workforce Development Agreement prior to certification of the EIR for the New
Hospital. The Workforce Development Agreement will include the 30% hiring goals set forth
above.
As part of the Workforce Development Agreement, examine the
possibility of including CityBuild’s Construction Administrative Professional Services Academy
for training and referral to administrative/professional positions associated with the Initial Phase
of the Project.
(c)

5.
UCSF, through and by and among the third-party contractors selected to develop
the New Hospital, will enter into a Community Workforce Agreement with the San Francisco
Building and Construction Trades Council and its affiliated unions, regarding certain wage
terms, individual trade separations, or other labor-specific benefits related to construction of the
New Hospital.
B.

Community Care Initiatives: Supportive Housing and Mental Health Care.

1.
UCSF reaffirms its commitment to maintain supportive housing programs
operated by Community Housing Partnership or other similar nonprofit organizations, including
providing behavioral health services. UCSF recognizes that these programs perform the critical
function of housing individuals who have previously experienced homelessness, and constitute
permanent supportive housing solutions for vulnerable populations in the City.
2.
UCSF will continue providing physician support for ZSFG and other medical
facilities, subject to and in accordance with the existing affiliation agreements and future service
agreements between UCSF and the San Francisco Department of Public Health (the “ DPH”).
The Parties recognize the mutual benefits in this cooperative effort, in recognition that ZSFG is a
community “safety net” hospital and the City’s sole provider of emergency psychiatric services
and Level 1 trauma care in the region.
3.
UCSF reaffirms its desire to continue maintaining inpatient psychiatric beds at
UCSF facilities in the City, subject to existing and future service agreements between UCSF and
ZSFG or other medical facilities. In recognition of the substantial need, and subject to available
space and funding, UCSF will make a good faith effort to maintain at least thirty (30) inpatient
psychiatric beds.
4.
The Parties acknowledge UCSF’s consistent support for community-wide
supportive housing and mental health care initiatives. UCSF reiterates its support for these
programs and commits to further exploring innovative approaches to providing these services in
the City, in partnership with the City.
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5.
The Parties acknowledge that in 2018, UCSF contributed $1 million to fund new
inpatient psychiatry beds at St. Mary’s Medical Center through collaborative efforts between
various stakeholders, including UCSF, the City’s Office of the Mayor and DPH.
C.

Equity and Educational Opportunities

1.
The Parties recognize UCSF’s longstanding commitment and support of more
than forty (40) pathway and pipeline programs that target elementary, high school and
community college age students, through partnerships with San Francisco Unified School
District (“SFUSD”) and community-based organizations, to increase the number of underserved,
low income students of color exposed to health and other professions related to science,
engineering, technology and math (“STEM”). The Parties recognize that UCSF has a separate
agreement with SFUSD that further documents UCSF’s extensive commitments and investments
in STEM programs in addition to those described in this Section III(C). UCSF will continue to
identify and expand efforts that provide job shadowing and support STEM curriculum for
SFUSD students, as identified in a separate memorandum of understanding between UCSF and
SFUSD.
2.
As part of UCSF’s ongoing commitment to youth internship opportunities, UCSF
hired its first Pipeline Manager in the Center for Science, Education and Outreach , based in the
Office of Diversity and Outreach. This role will be focused on maximizing internship program
capacity, and strengthening external partnerships with SFUSD and community based
organization in the City and County of San Francisco. UCSF agrees to continue to invest in
pipeline programs to promote STEM opportunities for youth up to age 24, conduct outreach and
provide training and internship opportunities for San Francisco youth. UCSF further affirms its
commitment to collaborate with SFUSD and community organizations to advance equity in the
health professions by exploring new strategic partnerships to increase participation in its pipeline
programs, and continuing to promote STEM and Non-STEM educational and employment
opportunities for San Francisco youth.
3.
UCSF acknowledges its partnerships, subject to and in accordance with any
related existing and future agreements, with: (i) the Science and Health Educational Partnership
(“SEP”) High School Intern Program, which selects SFUSD high school students to participate
in an 8-week paid summer internship; (ii) the Center for Science, Education and Outreach
(“CSEO”), CURE Internship that provides Black and LatinX students from SFUSD with an
opportunity to participate in an 8-week paid research experience program; (iii) the CSEO year
around school-based program that places CSEO coordinators in SFUSD partner schools where
program staff are providing health career exposure and college access support directly to
students throughout the year; and (iv) the partnership with UCSF, SFUSD, CSEO and SEP to
support the SFUSD Mission Bay Link Learning Hub.
D.

UCSF Investment in Behavioral Health Service Needs.

1.
The Parties acknowledge UCSF’s role in the City as a health care delivery system.
UCSF has worked in consistent and close partnership with the City and DPH to deliver health
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care services to San Franciscans. The Parties will in good faith, continue to identify opportunities
in the City to partner and collaborate on the expansion of behavioral health and substance use
services.
2.
UCSF reaffirms its desire to maintain inpatient psychiatric beds at UCSF facilities
throughout the City, subject to existing and future service agreements between UCSF and ZSFG
or other medical facilities. The Parties acknowledge that UCSF is a state-funded Institution for
Mental Diseases and is prohibited from billing Medi-Cal for adult inpatient services. The Parties
will explore partnerships and opportunities to increase the number of adult inpatient psychiatric
beds for patients with Medi-Cal that are consistent with UCSF’s licensure status in the City.
3.
UCSF will continue to engage the City about the potential to develop a Crisis
Stabilization Unit in the City.
4.
The Parties will continue to explore increased access to care for Medi-Cal
recipients with complex and treatment refractory illness. The Parties will collaboratively work to
identify opportunities in the City to contract for the delivery of children’s behavioral specialty
health services in the areas of autism spectrum disorders, eating disorders, evidence-based
therapies for suicidal and self -injurious adolescents, and other specialty mental health services.
5.
UCSF, in collaboration with DPH, will explore the development of a children’s
inpatient psychiatric unit for children and adolescents in the City.
6.
The Parties recognize the need in the behavioral health field to develop a
workforce pipeline of diverse clinicians in the City and reinforce the Parties’ mutual
commitment to identify resources to: (a) expand mentorship opportunities and support of child
and adolescent psychiatric clinicians and practitioners, (b) provide scholarship opportunities for
underrepresented medical and nursing students, (c) create new clinical learning opportunities
within adolescent and adult psychiatry programs, and (d) partner with stakeholders such as the
San Francisco Human Rights Commission to develop a workforce pipeline program specific for
mental health career exploration for San Francisco’s underrepresented and minority youth and
young adults ages 13 through 24.
E.

Housing: Contributing New Units.

1.
Housing Contribution. UCSF seeks to continue to provide a range of affordable
housing units for its population, especially for those employee households earning between 60
and 120% AMI. To the extent feasible, UCSF will identify opportunities to provide housing
options that serve different households across income ranges. As used in this MOU, “AMI”
means area median income as published annually by the MOHCD, which is derived from the
income limits determined by U.S. Department of Housing and Urban Development (“HUD”) for
the City, adjusted solely for household size but not high housing cost area. If HUD ceases to
publish such data for 18 or more months, the City will use credible substitute data to determine
the affordability levels City-wide. UCSF commits to providing a minimum two thousand five
hundred twenty (2,520) rental units in the City (the “Housing Contribution”), comprised of one
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thousand two hundred fifty-seven (1,257) units existing as of January 1, 2021 and one thousand
two hundred sixty-three (1,263) net new units.
2.
UC Affordable Units. By 2050, forty percent (40%) of the Housing Contribution,
or one thousand eight (1,008) units, will be designated for UCSF employee households including
trainee households earning between 60 and 120% AMI (the “UC Affordable Units”). The rent
for the UC Affordable Units shall not exceed the maximum rent set by MOHCD by unit type for
employee households earning between 60 and 120% AMI. The UC Affordable Units will be
comprised of new and existing units of all unit types and will remain affordable at the designated
AMI level for a minimum of thirty (30) years beyond the expiration of the CPHP in 2050.
UCSF will deliver:
(a)
By 2030: six hundred thirty-one (631) net new units for a total of one
thousand eight hundred eighty-eight (1,888) total units of the Housing Contribution, of which
20%, or three hundred seventy-eight (378) units will be UC Affordable Units. Of the UC
Affordable Units at least one hundred eighty-nine (189) units will be affordable for employee
households earning between 60 and 80% AMI, ninety-five (95) units will be affordable for
employee households earning between 81 and 100% AMI, and ninety-four (94) units will be
affordable for employee households earning between 101 and 120% AMI;
(b)
By 2040: three hundred sixteen (316) net new units for a total of two
thousand two hundred four (2,204) total units of the Housing Contribution of which 30%, or six
hundred sixty-one (661) units will be UC Affordable Units. Of the UC Affordable Units at least
three hundred thirty-one (331) units will be affordable for employee households earning between
60 and 80% AMI, one hundred sixty-five (165) units will be affordable for employee households
earning between 81 and 100% AMI, and one hundred sixty-five (165) units will be affordable for
employee households earning between 101 and 120% AMI; and
(c)
By 2050: three hundred sixteen (316) net new units for a total of two
thousand five hundred twenty (2,520) total units of the Housing Contribution, of which 40%, or
one thousand eight (1,008) units will be UC Affordable Units. Of the UC Affordable Units at
least five hundred four (504) units will be affordable for employee households earning between
60 and 80% AMI, two hundred fifty-two (252) units will be affordable for employee households
earning between 81 and 100% AMI, and two hundred fifty-two (252) units will be affordable for
employee households earning between 101 and 120% AMI.
3.
Down Payment Support Program. In addition to home buying support programs
offered to academic senate faculty and senior management executives through the UC Office of
the President, the San Francisco campus offers a down payment support program (“Down
Payment Support Program”) to UCSF employees pursuing home ownership but who are not
eligible for the UCOP program, and who have worked in health care or education for at least two
years, work at least twenty (20) hours a week at UCSF, and commit to continuing to work at
UCSF for at least two years after buying a home. This Down Payment Support Program provides
eligible employees financial support for down-payment and other costs associated with
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purchasing a home in eligible areas. UCSF will continue to invest in other housing assistance
programs for its employees and explore potential partnerships with other institutions.
4.
Additional Options for Certain UC Affordable Units. UCSF reserves the option to
provide up to two hundred (200) of the new UC Affordable Units through any combination of
the following:
(a)
Pay the City’s per-unit equity gap financing cost published annually by the
MOHCD (the “Gap Financing Cost”) into the Citywide Affordable Housing Fund; and/or
(b)
Subject to prior approval of the Director of MOHCD, partner with a thirdparty developer to deliver permanently affordable units for non-UCSF populations; and/or
(c)
Subject to City’s prior approval and MOHCD’s willingness to accept the
land, provide land to the City consistent with Section 413.6 of the San Francisco Planning Code,
in which case UCSF will be given credit for the number of units determined under Section 413.6;
and/or
(d)
Subject to prior approval of the Planning Commission (and the Board of
Supervisors if any approval is appealed to it), convert an exclusively tourist hotel to residential
use subject to and in accordance with the requirements of the Tourist Hotel Conversion
Ordinance, San Francisco Administrative Code Chapter 41F.
5.
Rent Ordinance. No existing housing unit currently under the jurisdiction of the
San Francisco Rent Ordinance (SF Administrative Code, Chapter 37) will be used to satisfy the
Housing Contribution, and UCSF agrees not to acquire any existing housing units currently
subject to the San Francisco Rent Ordinance.
6.
Further Review. In accordance with Section V.C.4 of this Agreement, the Parties
acknowledge that the full buildout of the CPHP would not satisfy the Housing Contribution and
therefore, a portion of the Housing Contribution may require future permitting and
environmental review in compliance with CEQA. The Parties retain discretion to make revisions
based on the environmental review documents and information.
7.
Modification of Housing Contribution. The obligations contained hereunder will
be contingent on UCSF proceeding with the Project as contemplated and securing successful
entitlement and requisite approvals to implement the Project. UCSF agrees to proportionally
satisfy its obligations hereunder, if UCSF reduces the scope and scale of the Project. The Parties
will meet and confer on any proportional reductions to the Housing Contribution based on the
extent to which the Project has been reduced, at which time UCSF and the Planning Director
may revise the Housing Contribution. Any change to the Housing Contribution must be agreed
upon by UCSF and the Planning Director in writing. UCSF and Planning will work together
diligently and in good faith to satisfy the Housing Contribution. MOHCD agrees to use any
payments made by UCSF per this Section for affordable housing, in neighborhoods surrounding
the Campus, to the extent possible.
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F.

Transportation and Mobility Improvements.

1.
Shared Transportation Responsibility. The Parties acknowledge the
interdependent relationship between UCSF and the surrounding transportation system, and
recognize their shared responsibility to provide a full complement of transportation services to
the Campus community.
2.
N Judah Capacity. SFMTA will endeavor to increase capacity serving UCSF,
potentially including modifications to support three-car trains and provide more frequent service
including during non-peak hour periods to align with UCSF travel demand and/or augmenting or
modifying bus service, in order to better meet the needs of the Campus as well as the broader
City. UCSF will support SFMTA in the analysis and planning for increased transit service to the
Campus.
3.
UCSF Transit Improvements. Concurrently with the Irving Street Arrival
Improvements project, UCSF will upgrade, and/or pay SFMTA to upgrade the platform at the
UCSF Parnassus stop for three-car trains as an in-kind contribution to improve the pedestrian
realm and encourage transit use by making the area more comfortable for people waiting for
SFMTA transit service. Upon completion, the City will apply an “Applicable Credit” towards
the Transportation Contribution. The Applicable Credit means the actual and reasonable out of
pocket costs paid by UCSF for completing the platform upgrade. UCSF will also improve
wayfinding and implement other circulation and arrival improvements. UCSF will also
implement feasible safety improvements at the intersection of Arguello Boulevard, Carl Street,
and Irving Street. All improvements within the City’s right-of-way will comply with SFMTA
standards and guidelines, which will be approved through SFMTA review.
4.
Transportation Contribution. UCSF will pay to SFMTA a transportation
contribution (the “Transportation Contribution”) for the Project to increase the capacity and
the frequency of service of the N-Judah and/or other Muni lines, services, facilities provided by
SFMTA that directly serve Campus community. Funds collected from the Transportation
Contribution shall be utilized for transportation improvements that benefit UCSF’s populations
and serve the Campus community, subject to the approval of the SFMTA Board.
(a)
Calculation. The Transportation Contribution will be calculated on the
basis of the amount of net new gross square feet resulting from the Project, multiplied the
following fixed rate: $10.58 per gross square foot. This rate was mutually agreed upon by the
Parties and will apply to all land use categories except parking uses, including parking structures.
The rate will be adjusted on an annual basis every January 1, starting January 1, 2022 , based on
annual changes to the Consumer Price Index (“CPI Index”). CPI Index means the Consumer
Index for All Urban Consumers (base years 1982-1984 = 100) for the San Francisco-OaklandSan Jose area, published by the United States Department of Labor, Bureau of Labor Statistics. If
the CPI Index is discontinued during the term of this MOU, such other government index or
computation with which it is replaced will be used in order to obtain substantially the same result
as would be obtained if the CPI Index had not been discontinued or revised.
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(b)
Timing of Payment. The Transportation Contribution will be paid upon
issuance of the foundation permit for the commencement of construction for each project under
the CPHP.
5.
Parnassus Avenue Streetscape Plan. The Parties acknowledge that prior to the
CPHP planning process and CEQA process, UCSF developed the Parnassus Avenue Streetscape
Plan in collaboration with SFMTA, which aims to create a sense of place on the street while
balancing competing needs of different street users by reallocating curbside uses and installing
pedestrian safety improvements such as widened crosswalks and curb extensions (i.e., bulbouts). UCSF continues to implement the Parnassus streetscape plan and commits to the
following: (a) explore additional pick-up and drop-off activities and commercial loading
activities related to the CPHP, (b) refresh the plan to include a curb management plan within two
years of the Environmental Impact Report (“EIR”) certification for the New Hospital and share
said plan with SFMTA, and (c) evaluate the streetscape plan to consider intersection
modifications and traffic control devices at Judah Street – Parnassus Avenue/Fifth Avenue;
Parnassus Avenue/Fourth Avenue; Parnassus Avenue/Third Avenue; Parnassus Avenue/Hillway
Avenue, as needed to address additional traffic delay and accessibility concerns related to the
CPHP.
6.
Streets. The Parties further acknowledge that all design and construction within
the City right-of-way will be subject to City standards, review processes, permits and approvals.
UCSF further commits to:
(a)
Engage SFMTA in the design and implementation of street and
intersection improvements for the Project in the City right-of-way; and
(b)
Design campus pathways to become more naturalistic as the pathways
approach the Reserve, and improve wayfinding along trails throughout the Campus.
7.
Bicycle Route. UCSF will continue to partner with the City to identify a bicycle
route between Golden Gate Park and the Campus.
8.
Sidewalks and Streets. UCSF acknowledges that any work and/or encroachment
into the public right-of-way, including certain sidewalks and streets adjacent to the Project, is
subject to all laws and requirements of the City, including compliance with the City’s Planning
Code Section 138.1 for an equivalent private project at the Campus. In addition, UCSF commits
to abide by the City’s Public Works Code Section 706 concerning maintenance of all City
sidewalks adjacent to the Project.
9.
Amendment of Transit Commitments. The obligations contained in this MOU are
contingent on UCSF proceeding with the Project as contemplated and securing successful
entitlement and requisite approvals to implement the Project. UCSF agrees to satisfy its
obligations hereunder, unless UCSF reduces the scope and scale of the Project as contemplated
and at which time the Parties may revisit the commitments, based on the changes to the Project
following CEQA review as necessary. UCSF agrees to proportionally satisfy its obligations
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hereunder if UCSF reduces the scope and scale of the Project. If UCSF proposes to reduce or
materially alter the scope of the Project, the Parties will meet and confer in good faith to
determine the manner in which the commitments made in this MOU will be proportionally
revised. Any such revision will be subject to mutual agreement following any required
environmental review.
G.

Conservation, Stewardship, and Open Space.

1.
Modification to the Reserve Footprint. The Parties acknowledge that there is the
potential for the footprint of the New Hospital and/or the widening of Medical Center Way to
extend into the Reserve. UCSF will replace any area of the Reserve that is lost due to
development under the CPHP by designating new Reserve area elsewhere on the Campus and
contiguous to the Reserve in an amount equal to or greater than the area lost, in order to maintain
no less than sixty-one (61) acres of the Reserve. Any areas newly proposed for Reserve
designation, if presently developed with structures or paved areas, must be appropriately
landscaped and returned to a natural condition consistent with the character of the Reserve prior
to disturbance or construction of any areas of the Reserve to be removed from such status.
2.
Wayfinding to Reserve. In connection with the completion of the Initial Phase,
UCSF will provide wayfinding signage to clearly indicate trailhead locations for the Reserve that
may not be immediately obvious to the community.
3.
Vegetation Management Plan. UCSF seeks to ensure the safety of the Reserve for
its residents, patients, visitors, campus buildings, and neighboring homes. Across California, the
multi-year drought caused widespread decline in the overall health of trees, resulting in at least
66 million dead trees statewide. This decline is also evident in the Reserve. UCSF began a
process in 2015 to develop a management plan to ensure the long-term health and sustainability
of the Reserve.
To develop the Mount Sutro Open Space Reserve Vegetation Management Plan (the
“Vegetation Management Plan”), UCSF led an extensive public process involving a Technical
Advisory Committee (“TAC”), comprised of local experts in forestry, hazard reduction, biology
and habitat restoration to provide guidance on best practices in forest management. UCSF held
four TAC meetings, which were open to the public, followed by two community meetings and
public tours of the Reserve, giving the public many opportunities to help shape the plan, discuss
their concerns and provide feedback. This was followed by the launch of an environmental
review process. UCSF held a scoping meeting in February 2017, followed by a public hearing on
the Draft EIR in August 2017. During the extended public comment period, UCSF received and
responded to more than 340 public comments. UCSF has published and approved the Vegetation
Management Plan to manage the Reserve over the next 20 years. The Vegetation Management
Plan addresses the short-term and long-term management of the Reserve to achieve its goals to
protect the safety of residents and visitors, improve ecosystem health, regenerate the forest, and
maintain and ensure public access to the Reserve.
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UCSF will continue to implement the Vegetation Management Plan in good faith, subject
to funding availability. UCSF will make good faith efforts to ensure adequate funding for the
implementation, and will coordinate with the City’s Recreation and Parks Department on
management of the Interior Greenbelt. UCSF will invite the City to participate in the community
process regarding the Vegetation Management Plan.
IV.

COOPERATION BY THE CITY TO IMPLEMENT THE PROJECT
A.

General.

1.
The City will make good faith, cooperative, and timely efforts to support
implementation of those elements of the Project that were analyzed in the Project’s Final EIR
(inclusive of any mitigations to impacts of the Project according to the Project’s Final EIR and
MMRP), including participation of and coordination with City agencies and review and
consideration of any approvals, permits or easements. This commitment does not require the City
to initiate or undertake any projects, programs or expenditures for capital improvements or
operational investments other than staff time necessary to review, coordinate, and process
elements of implementing the Project and other commitments of the City expressly described in
this MOU.
B.

Transportation and Mobility Improvements.

1.
The City will support transit improvements to the Campus community by
encouraging SFMTA to undertake improvements to transit infrastructure serving the Campus.
Such improvements should include expansions of the N-Judah Metro light rail line capacity and
frequency during times and directions of peak usage by UCSF employees, students, and patients.
2.
The City will support targeted improvements at the UCSF N-Judah Metro light
rail line stop, as well as improvements to the existing crossover track so that it is west of Carl
Street and Hillway Avenue (current location) to provide for a short-run N-Judah train to serve
UCSF.
3.
The City will support targeted expansions of frequency and reliability of other
nearby SFMTA service lines and stops. Specifically, the City will support increased access for
the Aldea San Miguel community, including increased coordination between the SFMTA and
UCSF regarding shuttle and SFMTA service schedules.
V.

GENERAL PROVISIONS
A.

No Waiver of Authority.

1.
By entering into this Agreement, the City is in no way modifying or limiting the
obligations of UCSF to develop the Project in accordance with all laws applicable to UCSF.
Nothing in this Agreement will be construed as a waiver by UCSF of its constitutional status,
sovereignty or exemptions available to it as a California constitutional corporation regarding its
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exemption from compliance with local regulations or other local laws as related to the Project.
UCSF meeting its obligations under the MOU is separate and apart from, and cannot be related
in any form to its constitutional status.
2.
UCSF understands that its construction of the improvements and development of
portions of the Project will require certain limited approvals, authorizations and permits from
governmental agencies with jurisdiction. UCSF will use good faith efforts to obtain any
regulatory approvals required for portions of the Project applicable to UCSF, and the City will
cooperate reasonably on processing any such approvals within its jurisdiction.
3.
In addition to any rights or obligations as a responsible agency under CEQA, the
City retains the right to oppose UCSF projects, including any projects that involve significant
and material amendments to the LRDP that, based on substantial evidence, result in new or
substantially more severe environmental impacts than described in the 2014 LRDP EIR, the
CPHP EIR, and the forthcoming Hospital EIR, as defined by CEQA statutes, guidelines, and
standards.
B.

Enforcement of MOU; Default; Remedies.

1.
Enforcement. As of the date of this MOU, the only Parties to this MOU are the
City and UCSF. This MOU is not intended, and will not be construed, to benefit or be
enforceable by any other person or entity whatsoever.
2.
Meet and Confer Process. Before sending a notice of default in accordance with
Section V.B.3 of this Agreement, the Party which may assert that the other Party has failed to
perform or fulfill its obligations under this MOU will first attempt to meet and confer with the
other Party to discuss the alleged failure and will permit such Party a reasonable period, but not
less than ten (10) days, to respond to or cure such alleged failure. The Party asserting such failure
will request that such meeting and conference occur within twenty-one (21) days following the
request and if, despite the good faith efforts of the requesting Party, such meeting has not
occurred within thirty (30) days of such request, then such Party will be deemed to have satisfied
the requirements of this Section and may proceed in accordance with the issuance of a notice of
default under Section V.B.3 of this Agreement.
3.
Default. The following will constitute a “Default” under this MOU: the failure to
perform or fulfill any material term, provision, obligation, or covenant of this MOU and the
continuation of such failure for a period of ninety (90) days following notice and demand for
compliance. Notwithstanding the foregoing, if a failure can be cured but the cure cannot
reasonably be completed within ninety (90) days, then it will not be considered a Default if a
cure is commenced within said 90-day period and diligently prosecuted to completion thereafter.
Any notice of default given by a Party will specify the nature of the alleged failure and, where
appropriate, the manner in which said failure satisfactorily may be cured (if at all). If UCSF is in
substantive Default regarding performance of the Housing or Transportation Contribution
commitments contained in this MOU, pending requests that require action by the City may be
tolled until the Default is remedied.
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4.
Dispute Resolution. The Parties recognize that disputes may arise from time to
time regarding the Project and the Parties obligations under this Agreement. Accordingly, before
seeking any judicial remedy, the Parties agree to follow the dispute resolution procedure in this
Section that is designed to expedite the resolution of such disputes. If, from time to time, a
dispute arises between the Parties, the dispute will be presented by City staff and UCSF staff to a
joint meeting with the Planning Director and UCSF’s Vice Chancellor of Campus Development
for resolution.
5.

Remedies.

(a)
Specific Performance. Subject to, and as limited by, this Section, in the
event of a Default, the remedies available to a Party will include demand for specific
performance of this MOU and other equitable remedies.
(b)
Termination. In the event of a Default, the non-defaulting Party may elect
to terminate this MOU by sending a notice of termination to the other Party, which notice of
termination will state the Default. Any such termination will be effective upon the date set forth
in the notice of termination, which will in no event be earlier than ninety (90) days following
delivery of the notice.
(c)
No Damages. The Parties have determined that (i) monetary damages are
generally inappropriate, (ii) it would be extremely difficult and impractical to fix or determine
the actual damages suffered by a Party as a result of a Default hereunder, and (iii) equitable
remedies, not including damages but including demands for specific performance and
termination, are particularly appropriate remedies for enforcement of this MOU. Consequently,
UCSF agrees that the City will not be liable to UCSF for damages under this MOU, and the City
agrees that UCSF will not be liable to the City for damages under this MOU, and each expressly
waives its right to recover damages under this MOU.
6.
Time Limits; Waiver; Remedies Cumulative. Failure by a Party to insist upon the
strict or timely performance of any of the provisions of this MOU by the other Party, irrespective
of the length of time for which such failure continues, will not constitute a waiver of such Party’s
right to demand strict compliance by such other Party in the future. No waiver by a Party of any
condition or failure of performance, including a Default, will be effective or binding upon such
Party unless made in writing by such Party, and no such waiver will be implied from any
omission by a Party to take any action with respect to such failure. No express written waiver
will affect any other condition, action or inaction, or cover any other period of time, other than
any condition, action or inaction and/or period of time specified in such express waiver. One or
more written waivers under any provision of this MOU will not be deemed to be a waiver of any
subsequent condition, action or inaction, and the performance of the same or any other term or
provision contained in this MOU.
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C.

Other General Provisions.

1.
Miscellaneous. (a) This MOU may be amended or modified only by a writing
signed by the Parties. (b) No waiver by any Party of any of the provisions of this MOU will be
effective unless in writing and signed by an authorized representative, and only to the extent
expressly provided in the written waiver. (c) All approvals and determinations of City requested,
required, or permitted under this MOU may be made in the sole and absolute discretion of the
Director of Planning or the head of the City department with jurisdiction over the matter. Any
request for approvals or consents under this MOU by the staff (as opposed to boards or
commissions) of either party will not be unreasonably withheld. (d) This instrument contains the
entire agreement between the Parties and all prior written or oral negotiations, discussions,
understandings and agreements are merged into this MOU. (e) The section and other headings of
this MOU are for convenience of reference only and will be disregarded in the interpretation of
this MOU. (f) Time is of the essence. (g) This MOU will be governed by California law. (h) This
MOU may be executed in one or more counterparts, all of which taken together will be deemed
to be one original.
2.
Contingent Obligations. The obligations contained in this MOU will be
contingent on UCSF proceeding with the Project as contemplated and securing successful
entitlement and requisite approvals to implement the Project. UCSF agrees to satisfy its
obligations hereunder, unless UCSF reduces the scope and scale of the Project as contemplated,
in which case UCSF will meet its obligations in proportionate manner and at which time the
Parties will revisit the commitments, including CEQA review as necessary.
3.
Termination. This MOU will terminate upon completion of all projects, phases,
and other activities contemplated in the Project or 30 years following approval of the CPHP,
whichever occurs first, subject to any provisions which, by their express terms, survive
termination or expiration (i.e., the commitment to maintain the affordable housing). Further, if
the City files a CEQA lawsuit challenging the Project, including but not limited to the New
Hospital, this MOU will be null and void and will be automatically terminated upon service of a
petition on the respondent public agency and/or any real party in interest.
4.
Environmental Review. To the extent any action contemplated by this MOU
requires additional environmental review, notwithstanding anything to the contrary in this MOU,
neither Party is in any way limiting their discretion with respect to such action, and agrees to take
such action, if at all, only after completing environmental review, as required under CEQA, and
considering the impacts disclosed by such review. In addition to any conditions described in this
MOU, the obligations of each Party are expressly subject to the receipt of all legally required
approvals following environmental review, in compliance with CEQA. Upon request, the Parties
agree to meet and confer as needed in order to ensure that all environmental review has been
completed or updated, as needed, before a specific action.
5.
Notices. All notices sent by one Party to the other will be sent to the following
addresses unless a Party notifies the other of a change of address in writing:
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If to the City:

City and County of San Francisco
Director of Planning
49 South Van Ness Ave, Suite 1400
San Francisco, CA 94103
Attn: Rich Hillis, Director of Planning
Phone: 628-652-7600
e-mail: rich.hillis@sfgov.org

with copy to:

City and County of San Francisco
Office of the City Attorney
City Hall, Room 234, 1 Dr. Carlton B. Goodlett Pl.
San Francisco, CA 94102
Email: cityattorney@sfcityatty.org

If to UCSF:

University of California, San Francisco
Campus Planning
654 Minnesota Street
San Francisco, CA 94143
Attn: Alicia Murasaki, AVC Campus Planning
Phone: 415-476-8312
e-mail: alicia.murasaki@ucsf.edu

with copy to:

Office of Legal Affairs
745 Parnassus Ave, Box 0986
San Francisco, CA 94143
Email: tom.dellner@ucsf.edu

All notices will be either (a) hand delivered, (b) sent via US Postal Service postage
prepaid, by certified or registered mail, return receipt requested, or (c) sent by a nationally
recognized commercial carrier. Courtesy copies of notices may be sent by e-mail, but official
notices must be sent by utilizing a delivery system listed in (a), (b) or (c) above.
6.
Force Majeure. In the event that either Party is delayed or hindered in or
prevented from the performance of any act required in this MOU by reason of strikes, lock-outs,
labor troubles, inability to procure materials, failure of power, governmental moratorium or other
governmental action or inaction (including failure, refusal or delay in issuing permits,
inspections, approvals and/or authorizations), injunction or court order, riots, insurrection, war,
terrorism, bioterrorism, fire, earthquake, flood or other natural disaster or other reason of a like
nature beyond the reasonable control of the Party delayed in performing work or doing acts
required under the terms of this MOU (collectively, “Force Majeure Delays”), then
performance of such act will be excused for the period of the delay and the period for the
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performance of any such act will be extended for a period equivalent to the period of such delay.
Force Majeure Delays include epidemic; pandemic; national, regional or local emergency;
quarantine; and governmental order.
[signature page follows]

Memorandum of Understanding
UCSF Comprehensive
Parnassus Heights Plan

22

IN WITNESS WHEREOF, the Parties have executed this MOU on the date set forth below.
City and County of San Francisco

By:
Name: Mayor London N. Breed
Date: January 22, 2021

______ ________________________
Rich Hillis, Planning Director

______________________________
Jeffreyy Tumlin,
Jeff
Tumlin, Directo
Director of Transportation

______________________________
Joaquín Torres, OEWD Director

University of California, San Francisco

By:
Name: Chancellor Sam Hawgood, MBBS
Date: January 22, 2021

The Regents of the University of California

By:
Name: Chair John A. Pérez
Date: January 22, 2021
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